Clarification Log

Project Number: P21130

Project Title: 2018 Sanitary Sewer Rehab - A

Date	Question	Response
06/28/18	Would the City be open to considering an extension in the completion date?	The final date allowed in the APWA Special Provisions for laying a wearing course of asphalt is 09/30. The City has modified that date for this project to allow for the completion of the project by 11/01/18. Contractors are free to present alternate completion dates for consideration.
06/28/18	Does this job just include trench patching?	There will be trench patching at the street crossings. Those trench patches will be at least 4 inches thick. Then we come back and mill out 2 inches and place 2 on all three crossings at 10th street and at 12th street. On 14th street we will mill as shown on the plans and place 2".
07/02/18	Could we get a copy of the plans and spec for this project?	They are on they are available on the project website under the link titled View Abridged Bid Book, http://www.springfield-or.gov/dpw/P21130_2018_Sanitary_Sewer_Rehab_A.htm.