
 
309.3.03E Traffic Control 
 
The Contractor shall provide for the control of traffic in and around the work area during 
the actual placement of the slurry seal and until such time as the street shall be opened to 
traffic by the Engineer. 
 
Such control shall conform, to Part VI “Construction & Maintenance” of the MANUAL 
ON UNIFORM TRAFFIC CONTROL DEVICES, current edition, by the U.S. 
Department of Transportation Federal Highway Administration, as supplemented and 
amended by the OREGON SUPPLEMENTS and as shown in the OREGON STATE 
HIGHWAY DIVISION HANDBOOK.  Signing and Flagging Standards for Short-Term 
Work Zones- 1990. 
 

(a) At least one (1) flagger shall be on duty at each intersection with an adjoining 
street and at each end of the street receiving the slurry, i.e. a street with four 
(4) intersecting streets would require six (6) flaggers.  The City may require 
additional flaggers during the peak traffic hours. 

(b) Barricades- shall be spaced not more than three (3) feet apart and shall close 
all avenues of approach to the street being surfaced. 

(c) Signs indicating ‘STREET CLOSED’ shall be placed at EACH intersecting 
street, one (1) block distant from the work area to forewarn the motoring 
public. 

(d) The following shall be in addition to the requirements of Subsection 202.3.02 
Traffic Control within the Project: The Contractor shall be responsible for 
notification of the project residents and all properties whose primary 
access/outlet involves the project street.  First notice to be placed on all 
residents doors (it is illegal to use the party’s mailbox) a minimum of three (3) 
days prior to work to be done (No Sunday posting shall be permitted). Final 
notification shall be done 24 hours in advance.  Printed notices, or door 
hangers will be provided by the City and shall be placed by the Contractor. 

 
In the event that the work cannot be completed as scheduled, it shall be the 
responsibility of the Contractor to renotify the affected property owners of the 
change in the work schedule by placing a second 24 hour notice, stamped 
‘renotification work rescheduled’.  Property owners shall be informed at this 
time of the anticipated time or date for rescheduling.  This shall be done in a 
prompt and courteous manner. 

 
(e) If parked vehicles obstruct the progress of work, after appropriate notification 

of closure, request for removal of the obstructing vehicles should be made by 
notifying the project inspector.  


